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USAID Project No. 386-0534

PROJECT GRMT AGREEMENT

For The

GREENHOUSE GAS POLLUTIOk PREVENTION PROJECT

Between

TlIE PRESIDENT OF INDIA ("Grantee")

And

The United States of America, actihg through the

United States Agency for International Development (llUSAID'l)

bated: April IO, 1995

Article l! The Aglreement

The purpose of this Agreement is to set out the

understandings of the parties named above (tfPartiestl)  with

respect to the undertaking by the Grantee of the Project

described.below; and with respect to the financing of the

Project by the Parties.
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Article 2! The'Project

SECTION 2.1. Definition of the Project. T h e

Project, Greenhouse Gas Pollution Prevention Project

(GEEPI t which is further described in Annex 1, is

intended to assist the Grantee to reduce the volume of

emissions of greenhouse gases per energy unit generated

while increasing energy productivity and encouraging

biomass fuel use in selected utilities and sugar

industries. Such actions must be socially, economically'

and technically viable on a sustainable basis. Within

the limits of this defihition of the Project, elements

of the Amplified Project Description, as set forth in

Annex I., may be changed by written agreement of the

authorized representatives of the Parties named in

Section 8.2, without formal amendment of this

Agreement.

SECTION 2.2. Incremental Nature of the Project

(a) USAID intends to contribute a total of not

to exceed Nineteen Million United States (tcU.S.'l)

Dollars ($19,000,000) for this Project as described in

Annex 1. USAID's contribution to the Project will be,

provided in increments, the initial one being made

available in accordance with Section 3.1 of this

Agreement. Subsequent increments will be subject to

the availability of funds to USAID for this purpose,

and to the mutual agreement of the Parties, at the time

of each subsequent increment, to proceed.

(b) Within the overall Project Assistance

Completion Date (PACD) stated in this Agreement, USAID,

based upon consultation with the Grantee, may specify
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in Project Implementation Letters (PILs) appropriate

time periods and mechanisms for the utilization of

funds granted by USAID under an individual incremeht of

assistance.

Article 3: Financinq

SECTION 3.1. The Grad. To assist the Grantee

in meeting the costs of Carryihg  out the Project,

USAID, pursuant to the Foreign Assistance Act of
Y1961, as amended, agrees to grant under the terms of

this Agreement Nine Million Five Hundred Thousand U.S.

Dollars ($9,500,000)  ("Grant").

The Grant may be used to finance foreign

exchange costs, as defined in Section’6.1, and local

currency costs, as defined in Section 6.2, of goodd and

services required for the Project.

SECTION 3.2. Grantee Resources for the Project

(a) The Grantee agrees to provide or cause to

be provided for the Project all funds) in addition to

the Grant, and all other resources required to carry

out the Project effectively and in a timely manner.

(b) It is the understanding of the Parties that

over the life-of-the-project the Grantee will provide

or cause  to be provided from enterprises receiving

assistance  through the Project, the equivalent of

Eighty-Seven Million Five Hundred Thirty Thousand U.S.

Dollars ($87,530,000) in cash and/or in kind as Host

Country Contribution. Out of this amount, the National

Thermal Power Corporation Ltd.'s contribution shall be

the local currency equivalent of Nine flillion six

I. .,,‘I ( ;:
.,,. I

.,:, .! I.

c
.,

. . : -‘..I 1. . ,. I.’ : .:_ .,



: 4 !

Ilundred Seventy-Five Thousand U&S. Dollars

($9,675,000), as per Attachment B to Annex 1, and the

baiance equivalent of Seventy'Seven Million Eight

Hundred Fifty-Five Thousand U&S, Dollars ($77,855,000)

will be provided by the sub-project.participants and

the participating development finance institutions

(excluding hTPC)to be identified at a later date

between the Parties. The Grantee agrees to provide or

cause to be provided an initial increment of not less

than the equivalent of Forty-Two Million Seven Bundred

Twenty Thousand U.S. Dollars ($42,720,000) with

reference to total Host Country Contribution of the

equivalent of Eighty-Seven Million Five Bundred Thirty

Thousand U.S. Dollars ($87,530,000).

SECTION 3.3. Pro-\ect Assistance Completion Date

(a) The "Project Assistance Completion Date"

(PACD), which is March 31, 2002, or such other date as

the Parties may agree to in writing, is the date by

which the Parties estimate that all services financed

under the Grant will have been performed and all goods

financed under the Grant will have been furnished to

the Project as contemplated in this Agreement.

(b) Except as USAID may othervise agree in

writing, USAID will not issue'or approve documentation

which would authorize disbursement of the Grant for

services performed subsequent to the PACD or for goods

furnished for the Project, as contemplated in this

Agreement, subsequent to the PACDI

(c) Requests for disbursement, accompanied by

necessary supporting documentation prescribed in

Project Implementation Letters (PILs), are to be

. . . “1 I
’ I

: ; ,, .I’ 1
,,..,a ,

;. G ‘, . .,:  .,_...  1, _’ ‘.,- ~ ‘..>
(,’



:5:

received by USAID or any Bank described in Section 7.1

no later than December 31, 2002, nine (9) months

following the PACD, which is the Terminal Disbursement

Date (TDD) for the Project, or Such other period as

USAID agrees to in writing. After such period, USAID,

giving notice in writing to the Grantee, may at any

time or times reduce the amount of the' Grant by all or 4

any part thereof for which requests for disbursement,

accompanied by necessary supporting documentation

prescribed in Project Implementation Letters, were not

received before the expiration of said period.

Article 4: Conditions Precedent to Disbursement

SECTION 4.1. First and Subseuuent

Disbursements. Prior to the first and all subsequent

disbursements under the Grant, or to the issuance by

USAID of documentation pursuant to which disbursement

will be made, the Grantee will, except as the Parties

may otherwise agree in writing/ furnish to USAID in

form and substance satisfactory to USAID a statement of

the name(s) of the person(s) holding or acting in the

office(s) of the Grantee specified ih Section 8.2, and

of any additional representatives, together with a

specimen signature of each person specified in such

statement.

SECTION 4.2. Notification, When USAID has

determined that the conditions precedent specified ih

Sections 4.1 have been met, it will promptly notify the

Grantee.

SECTION 4.3. Terminal Date for Satisfaction of

Conditions Precedent. If the condition specified in

Section 4.1 has not been met within 90 days from the

- ,. . .;-,
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date of this Agreement, or such later date as USAID

may agree to in writing, USAID, at its option, may

terminate this Agreement by written notice to the

Grantee.

Article 5: Special Covenants

SECTION 5.1. Creation of Proiect Advisorv

Board. The Grantee agrees to create, in consultation

with USAID, two Project Advisory Boards, one for each

of the two components, to provide policy guidance and

advice to the Project by September 30, 1995 or such

later date as USAID may agree to in writing.

SECTION 5.2. Reporting of Grantee's Project

Contribution. The Grantee agrees to furnish to USAID

in writing, annually during the life of the Project, a

report of the Grantee's contribution (in cash and in

kind) which is provided pursuant to Section 3.2. The

format and content of such report will be provided in a

Project Implementation Letter.

SECTION 5.3 Evaluations; Except as the Parties

may otherwise agree in writing, ah anhual review of the

Project will be conducted during the life of the

Project, including in-depth, mid-term and final

evaluations.

The evaluation program will include!

(a) An evaluation of progress towards

attainment of the objectives of the

Project;

(b) Identification and evaluation of problem

<. ! > ‘-.%,, , .’ . . . . ,:. . . . _, _,, .I
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areas or constraints which may inhibit such

attainment;

(c) Assessment  of how such ihformation may be

used to help overcome such problems or

constraints; and

(d) Evaluation, to the degree feasible, of the

overall development impact of the Project.

SECTION 5.4. Trainins. The Grantee shall make .'

all training under the Project available without

discrimination on the basis of gender,

The Grantee shall exercise every reasonable effort to

require that personnel trained under the Project shall

work in activities related to the Project or in

activities approved for financing under this Project

Grant Agreement, in India, for not less than three

times the length of his or her training program.

SECTION 5.5. Expansion of Project Participants

in Power Sector, The National Thermal Power

Corporation shall provide benefits  to all Indian

electric power utilities, public and private, from the

activities of the Center for Payer Efficiency and

Environmental Protection, on a cost recovery basis,

SECTION 5.6. Expansion of Project Participants

in Baoasse Coqeneration Sector, The Industrial

Development Bank of India shall include all developers

who meet project eligibility requirements of

alternative bagasse cogeneration in its program of

technical assistance, training, and investment

preparation.
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Article 6! Procurement Source

SECTION 6.1. Foreiqn Exchahqe Costs.

Disbursements pursuant to Section 7.1 will be used

exclusively to finance the costs of goods and services

required for the Project having, with respect to goods,

their source and origin, and with respect to services,

their nationality in Code 935 countries of the USAID

Geographic Co,de Book (Special Free World countries

including India - list attached at Annex 3) as in

effect at the time orders are placed or contracts are

entered into for such goods and services ("Foreign

Exchange Costs"), except as USAID may otherwise agree

in writing.

SECTION 6.2. Local Currehcv Costs.

Disbursements pursuant to Section 7.2 will be used

exclusively to finance the costs of goods and services

required for the Project having their source and,

except as USAID may otherwise agree in writing, their

origin in India ("Local Currency Costsl'). To the

extent provided for under this Agreement, Local

Currency Costs may also include the provision of local

currency resources required for the Project.

Article 7: Disbursements

SECTION 7;l. Disbursements for Foreiqn Exchanqe

costs l

(a) After satisfaction of the conditions

precedeht, the Grantee may obtain disbursements of

funds as per Attachment A to Annex I under the Grant

for the Foreign Exchange Costs of goods and services

required for the Project in accordance with the terms

:
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of this Agreement, by such of the following methods as

may be mutually agreed upon:

(i) by submitting to USAID, with necessary
supporting documentation as prescribed in Project

Implementation Letters: (i) requests for reimbursement

for such goods or services; or (ii) requests for USAID

to procure commodities or services on the Grantee's

behalf for the Project; or

(2) by requesting USAID to issue Letters of Y

Commitment  for specified amounts: (i) to one or more

U.S. banks, satisfactory to USAID, committing USAID to

reimburse such bank or banks for payments made by them

to contractors or suppliers, under Letters of Credit or

otherwise, for such goods or services; or (ii) directly

to one or more contractors or suppliers, committing

USAID to pay such contractors or suppliers for such

goods or services.

(b) Banking charges incurred by the Grantee in

connection with Letters of Commitment and Letters of
Credit will be financed under the Grant unless the

Grantee instructs USAID to the contrary. Such other

charges as the Parties may agree to in writing may als,o

be financed under the Grant.

SECTION 7.2. Disbursements for Local Currencv Costs

(a) After satisfaction of the conditions

precedent, and execution of appropriate case-by-case

waivers by USAID, the Grantee may obtain disbursements

of funds under the Grant for Local Currency Costs

required for the Project in accordance with the terms

of this Agreement and appropriate USAID policy

,I, ,:,
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guidance, by submitting to USRID, together with

necessary supporting documentation as prescribed in

Project Implementation Letters, requests to finance

such costs.

(b) The local currency needed for such

disbursements hereunder shall be purchased by USAID

with U.S. Dollars from the Reserve Bank of India or

from commercial banks offering the highest rate of

exchange. The U.S, Dollar equivalent of the local

currency made available hereunder will be the amount of

U.S, Dollars required by USAID to obtain the local

currency.

SECTION 7.3. Other Forms of Disbursement.

Disbursements of the Grant funds may also be made

through such other means as the Grantee and USAID may

agree to in writing.

SECTION 7.4. Rate of Exchanqe; If funds

provided under the Grant are introduced ihto India by

USAID or any public or private agency for purposes of

carrying out obligations of USAID hereunder,

the Grantee will make such arrangements as may be

necessary so that such funds may be converted into the

currency of Ihdia at the highest rate of exchange

which, at the time the conversion is made, is not

unlawful in India.

Article 8: Miscellaneous

SECTION 8.1. Communications. Any notice, request,

document or other communication submitted by either

Party to the other under this Agreement will be in
I

writing or by telegram or cable, ahd Will be deemed

z! ,.
:. i
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duly given or sent when delivered to such Party at the

following address:

To the Grantee:

Mail Address:

Alternative Address

for Telegrams:

To USAID:

Mail Address:

Alternative Address

for Telegrams!

Secretary to the Government of

India

Department of Economic Affairs

Ministry of Finance

North Block, New Delhi 110001

ECOFAIRSj NEW DELHI

Mission Director

USAID

American Embassy)

chanakyapuri

New Delhi - 110021

USAID, NEW DELHI

All such communications will be in English,

unless the Parties otherwise agree in writing. other

addresses may be substituted for the above by the

Parties upon giving Written notice.

SECTION 8.2. mresentatives. For all purposes

relevant to this Agreement, the Grantee will be

represented by the individual holding or acting ih the

Office of the Joint Secretary, Department of Economic

Affairs (DEA), Minis'try of Finance, and USAID will be

represented by the individual holding or acting in the

Office of the Mission Director, In addition for all

purposes relevant to the Alternative Bagasse

I .’ ,.: .,/.. ., ll. : -. . ,‘.,. ‘.. ,’ ,’ .
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Coqeneration Component of the Project, the Grantee will

be represehted by the individual holding or acting in

the Office of the General Manager, Technology

Department of the Industrial Development Bank of India

(IDBI), Each of these representatives, by written

notice, may designate Additional Representatives for

all purposes other than exercising the power under

Section 2.1 to revise elements of the Amplified Project

Description in Annex 1. Any formal amendment to this

Agreement will require the signatures of the authorized

representatives of USAID, DEA, and IDBI; The names of z

the representatives of the Grantee,. together with

specimen signatures, will be provided by the Grantee to

USAID which may accept as duly authorized any

instrument signed by such representatives in

implementation of this Project Grant Agreement, until

receipt of written notice of revocation of their

authority.

SECTION 8.3. Standard Provisions Annex. A

"Project Grant Standard Provisions Annex" (Annex 2) is

attached to and forms part of this Agreement.

L;.. _, .. . . _ , ,. .,:.. . . . .
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THE PR

BY
Name:
Title:

IN WITNESS WHEREOF, the Grantee and the United

States of America, each acting through its duly

authorized representative, have caused this Agreement

to be signed in their names and delivered as of the day

and year first above written,

ESIDENT OF INDIA

Gajendra Haldea
Joint Secretary
Department of Economic Affairs
Ministry of Finance
Government of India

THE

BY
Name
Tit1

UNITED STATES OF AMERICA

Development Mission to New
Delhi, India

Name! V.J43~Andrews
Title: General Manager

Technology Department

.,-. ._,.._ :
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Annex 1
Project No.386-0534

Amplified Project Description
Greenhouse Gas Pollution Prevention Project

A. Background

The Greenhouse Gas Pollution Prevention (GEEP) Project will
demonstrate potential meahs of minimizing  greenhouse gas
emissions in India. India ranks among the top five nations in
greenhouse gas emissions; furthermore, its emissions  are
increasing at the second fastest rate. However, improvements in
fuel conversion and combustion efficiency and changes in fuel
selection can moderate or even reverse this growth. In order to
address such issues, GEEP will have two hiqhly focussed
components designed to complement the projects of other donor'
agencies, the GOI, and the Indian private sector. Each component
will provide funding for investment and technical
assistance/training.

B. Project Description

1. Goal

The goal of the GEEP project is to increase environmental
protection in the energy sector.

2. Purpose

The project purpose is to reduce the volume of emissions of
greenhouse gases per energy unit generated while increasing
energy productivity and encouraging biomass  fuel use in selected
utilities and sugar industries.

3. outputs

Outputs from the project will include:

4 demonstration and use of advanced efficient generation
techniques for sugar coqeneration;

b) demonstration of advanced efficient generation
techniques for coal-fired power plants.

4. Project Components

The project's two components will increase awareness, available
information, and practical examples of the applicability of
state-of-the-art pollution prevention, efficient fuel conversion
and combustion, and industrial coqeneration technologies in an
Indian setting. The components and the general areas of
assistance they will cover are:

:>.I-, .- / ,.
:., ‘.- _



yi.5 I.. i‘4

4 Alternative Bagasse Cogeneration (ABC) Component - This
component will work closely with and be complementary
to the GO1 bagasse-based cogeneration program and will
provide technical assistahce to catalyze, stimulate,
and sustain private sector investment in sugar mills
using alternative bagasse/biomass cogeneration
technologies in India. It also contains an investment
subcomponent in which funds will be used to lower the
cost of capital for promoters who design their plants
for dedicated usage of alternative biomass fuels;

b) Efficient Coal Conversion (ECC) Component - The focus
of this component will be to support the development of
an institution promoting efficient management of coal-
fired power plants and facilitating commercialization
of advanced coal conversion technologies for sharing
the benefits with Indian utilities, NTPC's
responsibilities shall be limited to technical
assistance and training for its own power plant staff
and staff from selected other utilities on
commercially viable technologies for improvement of
existing coal-fired power plants and of commercially
viable new coal conversion technologies. NTPC will not
be responsible at all for implementation of
improvements in power generation efficiency. The
investment subcomponent for this portion of the project
will provide incremental-cost grant funding to leverage
investments in advanced coal conversion demonstration
projects.

This is a USAID parallel-financed project as part of the Pilot
Phase of the Global Environmental Facility (GEF), to be managed
directly by USAID. Funding for the project is budgeted at US $19
million over the seven year life of 'the project, subject to the
conditions set forth in section 2.2(a) of this Agreement. These
funds will be provided from the United States contribution to the
GEF Pilot Phase. The project has been designed to meet both
USAID and GEF project requirements. Of the US $19 million,
approximately $12 million will be disbursed as investment support
while the remaining $7 million will be used for technical
assistance, training and other costs as specified in Attachment
A, This agreement covers the US $19 million in GEF funds
directed by USAID.

5. Roles and Responsibilities

Overall GEEP activities will be coordinated by USAID/India. The
lead Indian institution for implemehting the Technical Assistance
and Training (TAT) activities of the ABC component will be a
Project Support Unit (PSU) within the Industrial Development Bank
of India (IDBI). For the TAT activities of the ECC Component a

2
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Center for Power Efficiency and Environmental Protection
(CenPEEP) will be established within the National Thermal Power
Corporation (NTPC). IDBI will be the counterpart implementing
agency for ihvestment (INV) funding under both components. NTPC!
will not be responsible for the ECC investment component. For
the ABC Component, the Indian Rene3able Energy Development Agency
(IREDA) will also be a Development Finance Institution (DFI)
eligible to work with investors on ABC-INV subprojects. However,
sub-project participants will be able to choose any institution
to provide financing for their sub-projects, The IDBI Project
Support Unit will work in close association with the two
development finance institutions, IbBI and IREDA, to insure that
development of ABC-INV sub-projects meet financial, management
and risk minimization requirements. USAID/India will assign ABC-
INV and ECC-INV grant funds to either of the DFIs through the
Government of Ind.ia. The funding mechanism to IDBI/IREDA for
implementation of the ABC-INV and ECC-INV components of the
project will be in accordance with the prescribed procedures of
the GOI.

Each component will have an independent management structure,
with an advisory board and an executive committee. The advisory
boards will establish policy and hold annual progress reviews.
Executive committees will approve work plans, approve investment
proposals, and resolve component implementation problems,
Advisory boards will be convened on an annual basis, while the
executive committees will meet quarterly, Additional meetings
may be scheduled on an as-needed basis.

The membership of the Advisory Board for the ABC Component will
consist of the Secretary of the Ministry of hon-conventional
Energy Sources (MNES), who will serve as chair; the Director of
USAID/India; Director of MNES (Power Group); the General Manager
of the techhology department of IDBI, who will serve as member
secretary; the Executive Director of IDBI; and one representative
each from the Ministry of Finance/Department of Economic Affairs,
the Sugar Mills Association, and an independent organization
active in energy issues. The membership of the Advisory Board
for the ECC component will consist of the chairman of NTPC, who
will serve as chair; the director of USAID/India; the Joint
Secretary of the Ministry of Power; the General Manager of the
Technology Department of IDBI; and one representative each from
the Ministry of Finance/Department of Economic Affairs, a major
apex industry association related to the power sector, and an
independent organization active in energy issues. These last two
representatives will be mutually agreed upon by USAID and NTPC.

The Executive Committee members for the ABC Component Will be
the Executive Director in charge of the IDBI Technology
Department, who will serve as chair; the General Manager of the
IDBI Technology Department, who will serve as member secretary;
the Director of the MNES (Power Group); Managing Director of

3
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IREDA or his senior representative; and a USAID representative,
The Executive'committee members for the ECC Component will
cohsist of the Director of NTPC/CenPEEP, the Director of the IDBI
Technology bepartmeht, a USAID/India representative, and one
additional i-epresehtative related to the power sector to be
mutually agreed upon by USAID and NTPC.

6. Project Implementation

The project will be implemented through four mechanisms: (a) an
initial start-up activities budget, funded directly by USAID
under appropriate mechanisms to be selected by USAID until the
implementation contracts are in place; (b) two direct
institutional contracts; (c) two Memoranda of Understanding
(MOfJs) with the Indian implementing agencies; and (d) one
Participating Agency Service Agreement with a U.S. federal .*agency.

The details of the implementation mechanisms are discussed below.

a) Start-Up Activities

An illustrative list of start-up activities is provided
below:

1) Establishment of initial implementation plans for
project work with counterpart agencies; these plans
will cover objectives and targets for project work,
staffing, evaluation mechanisms, establishment of
liaison bodies within and between the involved
organizations, and establishment of linkages to other
relevant project activities:

2) Development of a detailed framework for monitoring
and evaluation of project progress and achievement of
results; development of terms of reference and
procurement of services for monitoring and evaluation
services over the life of the project; determination of
parameters and collection of baseline data needed for
monitoring and evaluation:

3) Development of terms of reference and procurement of
services to support technical assistance and training
for the ABC and ECC compohentsf

4) Development of terms of reference, procurement and
execution of any additional short-term research
required to study the factors important to the success
of the demonstration projects funded under the
investment subcomponents of the ABC and ECC components;

4
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5) Establishment of working relationships with
multilateral financing agencies and other donors
working on related environmental and energy efforts in
India;

6) Hiring/secondment of necessary staff by Indian
counterpart agencies.

b) Direct Institutional Contracts

Two institutional contracts or other mechanisms will be
issued for the life of the project. Any contract will be
awarded following full and open competition. One contract
or mechanism will be to supply services for the TAT
activities under the ABC Component. The other contract or
mechanism will be mutually agreed to in the future.

c) Memoranda of Understanding (MOUs) with the Indian Y
Implementing Agencies

Two MOUs, satisfactory to USAID, will be signed, one each
for IDBI and NTPC defining the roles and responsibilities of
each of these two institutions in implementation of the GEEP
Project. These ihstitutions  will be the counterpart
implementing agencies. IDBI will provide administrative and
office support for the investment subcomponents for both ABC
and ECC and the ABC TAT subcomponent to work with the
institutional contractor to organize, manage, and staff all
ABC TAT activities. IDBI will be provided a management fee
from the project. NTPC will provide all support for the ECC
TAT subcomponent,

d) Participating Agency Service Agreement

When requested by NTPC, a Participating Agency Service
Agreement (PASA) will be negotiated between USAID and the
Pittsburgh Energy Technology Center (PETC) of the U.S.
Department of Energy (USDOE). PETC will provide one long
term technical advisor and other short term technical
assistance and training. The long term advisor will be
responsible for: designing and directing research projects
under the TAT category of the ECC component; transfer of
skills in research planning, implementation, and evaluation;
and management of other USDOE support to NTPC.

7. Monitoring and Evaluation (M&E)

The monitoring and evaluation component will be planned and
implemented at a later date, based on mutual agreement between
USAID and concerned implementing agencies for each component.

8. Project Funding and Illustrative Budget

5
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Attachment b
to Annex 1

ItttJSTRhTWE  LX RtJDGlXT Fok NTPC IICC

INMILLIONRS
~. _____  ____

Acct. 1994 1995 199G- 1997- 199% 1999- 2000-
DESCRIPTION Code 95 PG 97 98 99 00 01 Told

h. EQUIPhdENT

Cnpilnl cost of equpt New 10.00 15.00 15.00 15.00 15.00 15.00 15.00 100.00

hinctiine  IIrs Cost New 5.00 8.00 5.00 5.00 5.00 5.00 5.00 38.00

8. ADMINISTRATIVE  COSTS

lnlnnd Trnvel

Cornpulcr  llire, St’s

C. SALARIESIMANDAYS

For Direct Staff New 2.00 3.00 4.00 5.00 6.00 8.00 10.00 38.00
, I I

For  CC & Stn  Experts New 1 . 0 0 1.50 2.00 2.50 3.00 4.00 5.00 19.00

For R&D Experts New 4.50 8.00 10.00 15.00 18.00 20.00 25.00 100.5c

YEARLYTOTAL 23.23 36.28 36.86 43.41 48.11 53.23 (51.28 302.4(

IN $000 743 1tGl 1180 1389 1539 1703 1960 96751

NOTE: EXCIIANGE  Rh’l-E  IS ASSUMED  TO DE U.S. $1= Rs. 31.25

B:\NTPCTb
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ANNEX 2

Proiect Grant Standard
ProvisionsA n n e x

Definitions! As used in this Annex, the. "Agreement" refers to
the Project Grant Agreement to which this Annex is attached and
of which this Annex forms a part. Terms used in this Annex have
the same meaning or reference as in the Agreement.

Article A: Proiect Implementation Letters

To assist Grantee in the implementation of the Project, USAID,
from time to time, will issue Project Implementation Letters that
will furnish additional information about matters stated in this
Agreement. The parties may also use jointly agreed-upon Project
Implementation Letters to confirm and record their mutual '2
understanding on aspects of the implementation of this Agreement.
Project Implementation L,etters will not be used to amend the text
of the Agreement, but can be used to record revisions or
exceptions which are permitted by the Agreement, including the
revision of elements of the amplified description of the Project
in Annex 1.

Article B: General Covenants

SECTION B.l. Consultation. The Parties will cooperate to
assure that the purpose of this Agreement will be accomplished.
To this end, the Parties, at the request of either, will exchange
views on the progress of the Project, the performance of
obligations under this Agreement, the performance of any
consultants, contractors, or suppliers engaged on the Project,
and other matters relating to the Project.

SECTION B.2 Execution of Project. The Grantee will:

(a) carry out the Project or cause it to be carried out
with due diligence and efficiency, in conformity with sound
technical, financial, and management practices, and in conformity
with those documents, plans, specifications, contracts, schedules
or other arrangements, and with any modifications therein,
approved by USAID pursuant to this Agreement; and

(b) provide qualified and experienced management for, and
train such staff as may be appropriate for the maintenance and
operation of the Project, and, as applicable for continuing
aCtiVitieSi cause the Project to be operated and maintained in
such manner as to assure the continuing and successful
achievement of the purposes of the Project,

I,.‘; ._., . .., -’  ,... .’ ‘. ; /_ , .: ..’ ‘. .- _ ,’ ., .‘.(_ ,’ ,.’
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SECTION B,3, Utilization of Goods and Services.

(a) Any resources financed under the Grant, unless
otherwise agreed in writing by USAID, will be devoted to the
project until the completion or termination of the project, and
thereafter (as well as during any period of suspension of the
project) will be used so as to further the objectives sought in
carrying out the project.

(b) Goods or services financed under the Grant, except as
USAID may otherwise agree in writing, will hot be used to promote
or assist a foreign aid Project or activity associated with or
financed by a country not included in Code 935 of the USAID
Geographic Code Book as in effect at the time of such use.

SECTION Btll Taxation.

(a) This Agreement and the Grant will be free from any
taxation or fees imposed under laws in effect in the territory of
the Grantee.

(b) To the extent that (1) any contractor, including any
consulting firm, any personnel of such contractor financed under
the Grant, and any property or transaction relating to such
contracts and (2) any commodity procurement transaction financed
under the Grant, are not exempt from identifiable taxes, tariffs,
duties or other levies imposed under laws in effect ih the
territory of the Grantee, the Grantee will, as and to the extent
provided in and pursuant to Project Implementation Letters, pay
or reimburse the same with funds other than those provided under
the Grant.

SECTION B.5 Reports, Accountina Records, Auditst
Inspections.

(a) The Grantee shall furnish USAID such information and
reports relating to the Project and to this Agreement as USAID
may reasonably request.

(b) The Grantee shall maintain accounting books, records,
documents, and other evidence relating to the Project and to this
Agreement, adequate to show, without limitation, all costs
incurred under the Grant, the receipt and use of goods and
services acquired under the Grant, the costs of the Project
supplied from other sources, the nature and extent of
solicitations of prospective suppliers of goods and services
acquired, the basis of award of contracts and orders, and the
overall progress of the Project toward completion ("Project Books
and Records"). At the Grantee's option, with approval by USAID,
Project Books and Records shall be maintained in accordance with
one of the following methods: (I) generally accepted accounting

“’
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principles prevailing in the United States, (2) generally
accepted accounting principles prevailing in the country of the
Grantee, (3) accounting principles prescribed by the
international accounting standards committee (an affiliate of the
International Federation of Accountants), or (4) such other
accouhting principles as the parties may agree to in writing.
Project Books and Records shall be maintained for at least three
years after the date of last disbursement by USAID

(c) If US $25,000 or more is disbursed directly to the
Grantee in any one calendar year under the Grant, the Grantee,
except as the parties may otherwise agree in writing, shall have
financial audits made of the funds disbursed to the Grantee under
the Grant in accordance with the following terms:

(1) The Grantee shall select an independent auditor
in accordance with the "Guidelines for Financial
Audits.contracted  by Foreign Recipients" issued
by the USAID Inspector General ("Guidelines"),
and the audits shall be performed in accordance
With the "Guidelines".

(2) An audit of the funds providbed under the Grant
shall be conducted for each fiscal year of the
Grantee. The audit shall determine whether the
receipt and expenditure of the funds provided
under the Grant are presented in accordance with
generally accepted accounting principles agreed
to in Section (b) above and whether the Grantee
has complied with the terms of the Agreement.
Each audit shall be completed no later than one
year after the close of the Grantee's fiscal
year.

(d) The Grantee shall submit an audit report to USAID
within 30 days after completion of each audit arranged for by the
Grantee in accordance with this Section. The USAID Inspector
General will review each report to determine whether it complies
with the audit requirements of this Agreement. Subject to USAID
approval, costs of audits performed in accordance with the terms
of this SeCtiOh may be charged to the Grant, In cases of
continued inability or unwillingness to have an audit performed
in accordance Pith the terms of this Section, USAID will consider
appropriate sanctions which include suspension of all or a
portion of disbursements until the audit is satisfactorily
completed or USAID performs its own audit‘

(e) The Grantee shall submit to USAID, in form and
substance satisfactory to IJSAID, a plan by which the Grantee will
ensure that funds made available to subrecipients that receive US
$25,000 or more in any one calendar year under the Grant are
audited in accordance with this Agreement, The plan should

_.
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describe the methodology to be used by the Grantee to satisfy its
audit responsibilities with respect to any subrecipient to which
this Section applies. Such audit responsibilities with respect
to subrecipients may be satisfied by relying on independent
audits of the subrecipients or on appropriate procedures
performed by the internal audit or program staff of the Grantee,
by expanding the scope of the independent financial audit of the
Grantee to encompass testing of subrecipients'  accounts, or by a
combination of these procedures. The plan should identify the
funds made available to subrecipients that will be covered by
audits conducted in accordance with other audit provisions that
would satisfy the Grantee's audit responsibilities (a nonprofit
organization organized in the United States is required to
arrahge for its own audits; a for-profit contractor organized ih
the United States that has a direct contract with USAID is
audited by the cognizant U.S. Government Agency; a private Y
voluntary organization organized outside the United States with a
direct Grant from USAID is required to arrange for its own
audits; and a host-country contractor should be audited by the
cognizant Grantee Contracting Agency), The Grantee shall ensure
that appropriate corrective actions are taken on the
recommendations contained in the subrecipients' audit reports;
consider whether subrecipients' audits necessitate adjustment of
its own records; and require each subrecipient to permit
independent auditors to have access to records and financial
statements  as necessary.

(f) USAID may, at its discretion, perform the audits
required Under this Agreement on behalf of the Grantee by
utilizing funds under the Grant or other resources available to
USAIb for this purpose. The Grantee shall afford authorized
representatives of USAID the opportunity at all reasonable times
to audit or inspect the Project, the utilization  of goods and
services financed by USAID, and books, records and other
documents relating to the Project and the Grant.

SECTION B.6 Completeness of Information. The Grantee
confirms:

(a) that the facts and circumstances of which it has
informed USAID, or cause USAID to be informed, in the course of
reaching Agreemeht with USAIb on the Graht, are accurate and
completei and include all facts and circumstances that might
materially affect the Project and the discharge of
responsibilities Under this Agreement;

(b) that it will inform USAID in timely fashion of any
subsequent facts and circumstances that might materially affect,
or that it is reasonable to believe might so affect, the Project
or the discharge of responsibilities under this Agreement,

SECTION Bt7 Other Payments. Grantee affirms that no

.,
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" payments have been or will be received by any.
' Grantee in COhneCkiOn with the procurement of
financed under,the Grant, except fees) taxesi

official of the
goods or services
or similar payments

legally established in the country of the Grantee.

SECTION B.8 Information and Markiriq. The Grantee will
give appropriate publicity to the Grant and the Project as a
program to which the United States has contributed, identify the
Project site, and mark goods financed by USAID, as described in
Project Implementation Letters.

SECTION B:9 Prohibited Use of Funds:

No funds or other support provided hereunder may be used in a
project or activity reasonably likely to involve the relocation
or expansion outside of the United States of an enterprise I
located in the United States if non-U.S. production in such
relocation or expansion repiaces some or all of the production
Off and reduces the number of employees at, said enterprise in
the United States.

Article C: Procurement Provisions

SECTION C.1. R u l e s ,Special

(a) The source and origin of ocean and air shipping will
be deemed to be the ocean vessel's or aircraft's country of
registry at the time of shipment.

(b) Premiums for marine insurance placed in the territory
of the Grantee will be deemed an eligible Foreign Exchange Cost,
if otherwise eligible under Section c.7 (a),

(c) Any motor vehicles financed under the Grant will be
of United States manufacture, except, as USAID may otherwise agree
in Writing.

(d) Transportation by air, financed under the Grant, of
property or persons, will be on carriers holding United States
certification, to the extent service by such carriers is
available. Details on this requirement will be described in a
Project Implementation Letter.

SECTION C.2 Eliqibilitv Date. No goods or services may
be financed under the Grant which are procured pursuant to orders
or contracts, firmly placed or entered into prior to the date of
this Agreement, except as the Parties may otherwise agree in
writing.

SECTION C&3 Plans, Specifications, and Contracts. In
order for there to be mutual Agreement on the following matters,

L-e .(
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and except as the Parties may otherwise agree in writing:

(a) The Grantee will furnish to USAID upon preparation,

(1) any plans, specifications, procurement or
construction schedules, contracts, or other documentation
relating to goods or services to be financed under the Grant,
including documentation relating to the prequalification and
selection of contractors and to the solicitation of bids and
proposals. Material modifications in such documentation will
likewise be furnished USAID on preparation;

(2) such documentation will Also be furnished to USAID,
upon preparation, relating to any goods or services, which,
though not financed under the Grant, are deemed by USAID to be of
major importance to the Project. Aspects of the Project
involving matters under this subsection (a)(2) will be identified
in Project Implementation Letters;

(b) Documents related to the prequalification of
contractors, and to the solicitation of bids or proposals for
goods and services financed under the Grant will be approved by
USAID in writing prior to their issuance, and their terms will
include United States standards and measurements;

(c) Contracts and contractors financed under the Grant
for engineering and other professional services, for construction
services, and for such other services, equipment or materials as
may be specified in Project Implemehtation Letters, will be
approved by USAID in writing prior to execution of the contract.
Material modifications in such contracts will also be approved in
writing by USAID prior to execution; and

(d) Consulting firms used by the Grantee for the Project
but not financed under the Grant, the scope of their services and
such of their personnel assigned to the Project as USAID may
specify, and construction contractors used by the Grantee for the
Project but not financed under the Grant, Shall be acceptable to
USAID.

SECTION C.4 Reasonable Price No more than reasonable
prices will be paid for any goods or services financed, in whole
or in part, under the Grant. Such items will be produced on a
fair and, to the maximum extent practicable, on a competitive
basis.

SECTION C.5 Notification to Potential Suppliers. TO
permit all United States firms to have the opportunity to
participate in furnishing goods and services to be financed under
the Grant, the Grantee will furnish USAID such information with
regard thereto, and at such times, as USAID may request in
Project Implementation Letters.

Ci.s.‘..  I :‘. ‘.’ .:I.-;..  : . . ..
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SECTION C.6 Shippinq.

(a) Goods which are to be transported to the territory
of the Grantee may not be financed under the Grant if transported
either: (1) on an ocean vessel or aircraft under the flag of a
country which is not included in USAID Geographic Code 935 as in

effect at the time of shipment, or (2) on an ocean vessel which
USAID, by written notice to the Grantee has designated as
ineligible; or (3) under an ocean or air charter which has not
received prior USAID approval.

(b) Costs of ocean or air transportation (of goods or
persons) and related delivery services may not be financed under
the Grant, if such goods or persons are carried: (1) on an ocean
vessel under the flag of a country not, at the time of shipment,
identified under the paragraph of the Agreement entitled
"Procurement Source: Foreign Exchange Costs," without prior
written USAID approval or on a non-U.S. flag air carrier if a
U.S. flag carrier is available (in accordance with criteria which
may be contained in Project Implementation Letters) without prior
written USAID approval or (2) on an ocean vessel which USAID, by
written notice to the Grantee, has designated as ineligible; or
(3) under an ocean vessel or air charter which has not received
prior USAID approval.

(c) Unless USAID determines that privately owned United
States-flag commercial ocean vessels are not available at fair
and reasonable rates for such vessels, (1) at least fifty percent
(50%) of the gross tonnage of all goods (computed separately for
dry bulk carriers, dry cargo liners and tankers) financed by
USAID which may be transported on ocean vessels will be
transported on privately owned United States-flag commercial
vessels, and (2) at least fifty percent (50%) of the gross
freight revenue generated by all shipments financed by USAID and
transported to the territory of the Grantee on dry cargo liners
shall be paid to or for the benefit of privately owned United
States-flag commercial vessels. Compliance with the requirements
of (1) and (2) of this sub-Section must be. achieved with respect
to both any cargo transported from U.S. ports and any cargo
transported from non-U.S. ports, computed separately.

SECTION C.7. Insurance.

(a) Marine insurance on goods financed by USAID which are
to be transported to the territory of the Grantee may be financed
as a Foreign Exchange Cost under this Agreement provided (1) such
insurance is placed at the lowest available competitive rate, and
(2) claims thereunder are payable in U.S. dollars or) as USAID
may agree in writing, in the currency in which such goods were
financed or in any freely convertible currency. If the Grantee

. .
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(or goverhment of Grantee), by statute, decree, rule, regulation,
or practice discriminates with respect to USAID-financed
procurement against any marine insurance company authorized to do
business in any State of the United States, then all goods
shipped to the territory of the Grantee financed by USAID
hereunder will be insured against  marine risks and such insurance

. will be placed in the United States with a company or companies
authorized to do a marine insurance business in a State of the
United States.

(b) Except as USAID may otherwise agree in writing, the
Grantee will insure, or cause to be insured, goods financed under
the Grant imported for the Project against risks incident to
their transit to the point of their use in the Project; such
insurance will be issued on terms and conditions consistent with
sound commercial practice and will insure the full value of the
goods. Any indemnification received by the Grantee under such
insurance will be used to replace or repair any material damage
or any loss of the goods insured or will be used to reimburse the
Grantee for the replacement or repair of such goods. Any such
replacements will be of source and origin of countries listed in
USAID Geographic Code 935 as in effect at the time of
replacement, and, except as the Parties may agree in writing,
will be otherwise subject to the provisions of the Agreement.

SECTION C.8. U.S. Government-Owned Excess Property. The
Grantee agrees that wherever practicable, United States
Government-owned excess personal property, in lieu of neti items
financed under the Grant, should be utilized. Funds under the
Grant may be used to finance the costs of obtaining such property
for the Project.

Article D: Termination: Remedies.

SECTION D.l Termination.
(A) Either Party may terminate this Agreement by giving the other
Party 30 days written notice. Termination of this Agreement will
terminate any obligations of the Parties to provide financial or
other resources to the Project pursuant to this Agreement, except
for payment which they are committed to make pursuant to
noncancellable commitments entered into with third parties prior
to the termination of this Agreement‘ In addition, upon such
termination USAID may, at USAID expense, direct that title to
goods financed under the Grant be transferred to USAID if the
goods are from a source outside Grantee's country, are in a
deliverable state and have not been offloaded in ports of entry
of Grantee's country.

SECTION D.2. Refunds.

(a) In the case of any disbursement which is not
supported by valid documentation in accordance with this

/.
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Agreement, or which is not made or used in accordance with this
Agreement, or which was for goods or services not used in
accordance with this Agreement, USAID, notwithstanding the
availability or exercise of any other remedies under this
Agreement, may require the Grantee to refund the amount of such
Odisbursement in U.S. Dollars to USAID within sixty (60) days
after receipt of a request therefor.

(b) If the failure of Grantee to comply with any of its
obligations under this Agreement has the result that goods or
services financed under the Grant are not used effectively in
accordance with this Agreement, USAID may .require the Grantee to
refund all or any part of the amount of the disbursements under
this Agreement for such goods or services in U.S. Dollars to
USAID within sixty days after receipt of a request therefor. .,

(c) The right under subsection (a) or (b) to require a
refund of a disbursement will continue, notwithstanding any other
provision of this Agreement, for three years from the date of the
last disbursement under this Agreement.

(d) (1) Any refund under subsection (a) or (b), or (2)
any refund to USAID from a contractor, supplier, bank or other
third party with respect to goods or services financed under the
Grant, which refund relates to an unreasonable price for or
erroneous invoicing of goods or services, or to goods that did
not conform to specifications, or to services that were
inadequate, will (A) be made available first for the cost of
goods and services required for the Project, to the extent
justified, and (B) the remainder, if any, will be applied to
reduce the amount of the Grant.

(e) Any interest or other earnings on Grant funds
disbursed by USAID to the Grantee under this Agreement prior to
the authorized use of such funds for the Project will be returned
to USAID in U.S. Dollars by the Grantee.

SECTION D.3. Nonwaiver of Remedies. No delay in
exercising any right or remedy accruing to a Party in connection
with its financing under this Agreement will be construed as a
waiver of such right or remedy.

SECTION D./t. Assiqnment. The Grantee agrees, upon
request, to execute an assignment to USAID of any cause of action
which may accrue to the Grantee in connection with or arising out
of the contractual performance or breach of performance by a

party to a direct U.S. Dollar contract with USAID financed in
whole or in part out of funds Granted by USAID under this
Agreement.
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CODE

000

899

941**

Annex 3

uSAID GEOGRAPRIC CODES

AREA AND COUNTRY

UNITED STATES

FREE WORLD

Any area or country in the Free World* excluding the
cooperating country itself.

SPECIAL FREE WORLD

Any area or country in the Free World* including the
cooperating country itself.

SELECTED FREE WORLD

Any independent country in the Free World*, excluding the
cooperative country itself and the following:

Europe

Albania

Ireland

Andorra
Armenia

Italy

Austria
Azerbaijan

Latvia

Belarus
Belgium

Liechtenstein

Bulgaria
Czechoslovakia
Denmark
Estonia
Finland
France.
Georgia
Germany
Hungary

Lithuania
Luxembourg

United Kingdom

Malta
Moldova

Vatican City

Monaco
Netherlands

Yugoslavia

Norway
Poland
Portugal
Romania
Russia
San Marino
Spain
Sweden
Switzerland
Ukraine

other

Angola
Australia
Bahamas
Bahrain
Canada
Cyprus
Gabon
Greece
Hong Kong
Iceland
Japan
Kazakhstan
Kuwait

Kyrgyzstan
Mongolia
New Zealand
Qatar
Saudi Arabia
Singapore
south Africa
Taiwan
Tajikistan
Turkmenistan
United Arab

Emirates
Uzbekistan

*"Free World" excludes the following areas or countries:

Afghanistan, Cambodia, Cuba, Iran, Iraq1 Laos, Libya, North
Korea, People's Republic of China, Syria, and Vietnam.

*A Revised

‘.
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C. Strategic Objective 4: Increased Environmental  Protection in Energy, Industry,  &
Cities  ,

:,
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Summary: India is the sixth largest and second fastest growing producer of greenhouse gas
(GHG) in the world. Electric power generation is the major source of GHG emissions in India,
accounting for 48% (or 71 million tons) of India’s carbon emissions from fossil fuels. With
growth in India’s population, the demand for electric power also increases. Population growth
coupled with lack of gainful employment in rural areas have resulted in rapid growth in India’s
urban population, placing tremendous strain on urban environmental infrastructure, including
water supply, sanitation, and sewerage systems. Close to 40% of the urban population live in
slums and squatter settlements without any significant access to these basic services, causing
severe health problems to the most vulnerable groups. This SO aims to reduce GHG emissions
by increasing efficiency and reducing pollution in the electric power and industrial sectors, and
improving delivery of basic services through improved urban environmental planning and
infrastructure.

.; ‘, Performance during FY-98 exceeded expectations in spite of the sanctions-related suspension of
new program funds. Indicators for two IRs surpassed expected results; the indicator for the third
IR is close to achieving its planned target. Based on these results, the SO is expected to
contribute to a reduction in GHG emissions and improvement in delivery of basic services.

Key Results: In the energy sector, 1.09 million tons of CO2 avoided were achieved against a
target of 0.63 million tons, mainly from efficiency gains at the National Thermal Power
Corporation’s (NTPC) coal-fired power plants. USAID assistance in the development of a cadre
of skilled professionals at NTPC’s Center for Power Efficiency and Environmental Protection
contributed significantly to the result. Consequently, State Electricity Boards (Gujarat and
Maharashtra) have requested USAlD  assistance to establish similar centers of excellence in
power plant efficiency. Electricity Regulatory Commissions were also created at the federal and
state levels through legislation. USAID provided important technical assistance (TA) to help
draft the legislations as well as establish the Commissions. ln the environment  management
sector, the Federation of Indian Chambers of Commerce and Industry (FICCI) established an
internet-based clearinghouse for Indo-U.S. dollaboration on clean technology, GHG reduction
and certified environmental management systems. Also, during this period, nine firms in three
industrial sectors initiated procedures for IS0 14000 certification. In the urban sector, South
Asia’s first water and sanitation project designed on a Build-Own-Operate-Transfer basis, in
Tiruppur, Tamil Nadu has reached contract negotiation stage using international competitive
bidding standards. A public-private corporate entity manages this project, an innovation for the
sector. USAID  assistance made available to three cities environmental status reports. Such tools
provide municipal managers the opportunity to refine environmental management priorities,
mitigate environmental risks, and develop sustainable sewerage and potable water systems.

Performance and Prospects: USAlD  significantly contributed to increased energy efficiency
and decreased GHG pollution  in energy supply and use. Independent regulation is essential
for overall power sector efficiency. USAID  TA helped draft key legislation for the Indian power
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sector including the Electricity Regulatory Commission Act, Energy Conservation Act, and
Private Participation in Transmission Act. The Electricity Regulatory Commission Act created
the Central Electricity Regulatory Commission (CERC). Six state commissions are now being
formed. USAID TA helped to establish the CERC as well as the Haryana and Punjab State
Electricity Regulatory Commissions. The partnership program between Indian and US. utilities
and regulatory agencies also yielded significant results including improved generation efficiency
and flyash  utilization, reduction of distribution losses and upgrading of maintenance
management information systems. The partnerships have now begun to spin-off sales of goods
and services by the U.S. utilities. In the past year, hundreds of key power-sector partners were
trained in regulatory reform and restructuring contributing to the trend toward private power
generation, which now totals 22,000 MW. In Haryana, USAID TA and training plays an
important complementary role to the much larger World Bank (WB $600 million loan) and
British Department for International Development (DFID $24 million grant) programs. Demand
Side Management (DSM)  projects, designed with USAID support, will now be funded from the
$45 million DSM component of the World Bank loan.

;. :. In renewable energy, USAID assistance resulted in the installation of nearly 200 MW of capacity
fuelled by bagasse, including India’s only sugar cogeneration facility to provide electric power
with zero net GHG emissions by operating year-round on only biomass fuels. USAID assistance
also resulted in commercial sales of domestic lighting for 2,500 rural households using solar
photovoltaic technology. The USAID-  G/ENV/EET Electric Vehicles (EV)  program fostered an
agreement to produce prototype scooters and three-wheel autorickshaw EVs by U.S. and Indian
firms to reduce air pollution. USAID support for development of India’s first electric car
culminated  in a joint venture to produce vehicles commercially within one year.

USAID is promoting certified environmental management systems and helping Indian firms
incorporate best practices into their operations to reduce pollution per unit of output in key
industrial sectors. Systems such as IS0 14000 result in both process and energy efficiency.
Prior to sanctions-related suspension, USAID  introduced IS0 14000 standards and practices to
nine industrial units in the textile, paper and automobile sectors. The suspension led USAID to
reorient the environmental portfolio to focus more on reducing GHG in energy intensive
industries such as steel, thermal power, and cement. Agreements have been reached to assist the
Steel Authority of India (the largest steel maker in Asia) and NTPC (which provides 25% of
India’s electric power) to achieve IS0 14000 certification. USAID is supporting the creation of
four regional “synergy” centers to strengthen India’s environmental/industrial extension system
by providing low-cost access to FICCI’s  intemet-based services. FICCI will also promote
awareness and outreach on GCC issues in concert with USAID and local partners.

USAID’s achievements in improved urban environmental  infrastructure  are well recognized.
Forty percent of the construction of water supply and sewerage work, financed by the
Ahmedabad Municipal Corporation (AMC) municipal bond issue is underway. Basic water
supply and sanitation services will be available to 14,000 people in 12 slums by June 1999.
USAID’s $25 million Urban and Environmental .Credit loan guaranty for the $100 million
investment program, financed by the bond issue, was an important “confidence builder” for
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AMC. In Tiruppur, Tamil Nadu, India’s first public-private partnership project in water supply
and sanitation is nearing financial closure. An international consortium was selected in
December 1997 to build and operate the $250 million system. Pune, in Maharashtra state, issued
an RFP for a $185 million water supply and sewerage project, which includes private operation
and maintenance of new treatment plants and expansion of services to poor neighborhoods.
Kohlapur, Maharastra floated an RFP for a privatized solid waste management system for poor
areas of the city. In FY-99, USAID will emphasize state government policy reforms and
in&structure funds to support wider replication of the basic water and sanitation models being
demonstrated in selected cities. A USAID  grant will also enable the Self-Employed Women’s
Association (SEWA), a successful micro-finance institution in Ahmedabad, to explore
community-based partnerships for urban environmental intmstructure improvements.

Possible Adjustments  to Plans: Sanctions-related policy had a significant impact on the
U&AID/India Environment program (S04). Two new sets of GHG program activities, scheduled
to be launched in FY-98 were put on hold. Also, resources were re-focused to reduce GHG
emissions in energy intensive industrial sectors and to improve access by the urban poor to basic
environmental inti-astructure  services. With the lifting of the suspension on new funding, the SO
team is ready to move ahead with: a new $25 million Energy Conservation and
Commercialization activity; and a $20 million expansion of the Greenhouse Gas Pollution
Prevention activity. Due to the post-sanctions program realignment which focuses on the urban
poor, the Mission will revise the SO Indicator 4.3 targets and report on performance using new
targets next year. The availability of loan funds from the Urban and Environmental (UE)
Guaranty Program has been instrumental in encouraging local governments to innovate. If UE
guaranty authority is limited or unavailable in FY-00 and FY-01, USAID’s  ability to enlist more
innovative demonstration projects will be seriously constrained.

Other Donor Programs: USAID works closely with the WB, DFID and the Asian
Development Bank (ADB) on power sector reform and restructuring, DSM and urban
environmental management. Negotiations for a $105 million WB loan augmenting the resources
of the Tamil Nadu Urban Development Fund are in the final stages. USAID will coordinate its
TA in Tamil Nadu with the WB to strengthen local government’s management of basic water
and sanitation services and their ability to extend services to poor neighborhoods. USAID has
also worked closely with the WB and the ADB in the design of new urban environmental
infrastructure programs in Kamataka and Gujarat.

Principal  Contractors,  Grantees or Agencies: International Resources Group, Federal .Energy
Technology Center - U.S. Department of Energy, Winrock International, Institute of
International Education, Alliance to Save Energy, United States Energy Association, Hagler
Bailly Services, Inc. and Community Consultants Inc. Indian partners include: Ministry of
Power, Central and State Electricity Regulatory Commissions, State and private sector power
utilities, Ministry of Environment and Forests, Power Finance Corporation, Industrial
Development Bank of India, ICICI Ltd., NTPC, Confederation of Indian Industry (CII), FICCI,
National Institute of Urban Affairs, Housing and Urban Development Corporation, and
Infmstructure  Leasing and Financial Services.

19

l,I..-i......-..‘.  I. _. .‘. ‘. .,...  ., ,. ,, ,.:.,;.. .,/...



Performance Data Table

:

DBJFCTJYE:  SO4 Increased Environmental Protection in Energy, Industry and Cities

APPROVED: 09/07/l  997 COUNTRY/ORGANIZATION: USAID/India
RESULT NAME:  SO4 Increased Environmental Protection in Energy, Industry and Cities

[M)ICATOR: 4.1 Carbon dioxide equivalents of greenhouse gas (GHG) emissions avoided

UNIT OF MEASURE:
YEAR PLANNED ACTUAL

ln Million Tons (cumulative)
1997 0.02

SOURCE: Center for Monitoring Indian
Economy (CMIE) report, Project Reports,
NTPC  reports.

1998 0.63 1.09

1999 1.93

2000 5.29

2001 8.52

[NDICATORIDESCRIPTION: 2002 11.89
Emissions of carbon dioxide equivalents
Ivoided are calculated by converting MW hour
)f coal-fired energy saved or avoided through
304 activities (such as biomass cogeneration ,
:nhanced energy efficiencies - in both supply
side and demand side activities - and clean
:oal technologies). Data includes information
>n projects which receive USAID support
iirectly.

COMMENTS: Data reported for GO1 fiscal
year: April 1 to March 3 1. Other greenhouse
gas emissions such as methane or nitrous
oxides will be converted to carbon dioxide
equivalents.

kgets have been revised following
Environment Team review and decision to
delete achievements accruing from activities
that do not have major or direct USAID
f!imding.
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Performance Data Table

OBJECTWE:  SO4 Increased Environmental Protection in Energy, Industry and Cities

APPROVED: 09/07/1997 COUNTRY/ORGANIZATION: USAIWIndia
RFXJLT  NAME: SO4 Increased Environmental Protection in Energy, Industry and Cities

INDICATOR: 4.2 Increased number of firms that meet international environmental quality standards in
selected industrial sectors.

UNIT OF MEASURE:

Number of firms (cumulative)

SOURCE: Reports of Industry Associations,
Bureau of Indian Standards (BIS), Quality
Council of India (QCI)

INDICATOR/DESCRIPTION:
International environmental quality standard is
defined as IS0 14000 certification.
Number of fums who, with assistance from the
Clean Technology Initiative (CTI), obtained
IS0 14000 certification in the following
sectors: textiles, pulp & paper, pharmaceutical,
automobiles, thermal power, steel and cement.
Results shown are cumulative.

COMMENTS: Data reported for GO1 fiscal
year: April 1 to March 31.
* Presently nine firms are in the process of

achieving IS0 14000 certification.

YEAR PLANNED ACTUAL

1997

1998 0

1999

2000

2001

10

15

20

2002 25
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Performance Data Table

OBJECTIVE: SO4 Increased Environmental Protection in Energy, Industry and Cities

APPROVED: 09/07/l  997 COUNTRY/ORG4NIZATION:  USAIDiIndia
EWXJLT NAME:IR  4.3 Improved urban environmental inf?astructure  built and services delivered in selected
cities

[NDICATOR:  4.3.1Local  Government/Authorities with urban environmental management tools available to
them

UNIT OF MEASURE:

Number of local governments/authorities
which have one or more of the urban
:nvironmemal management tools. (cumulative)

SOURCE: Surveys, annual evaluation,
sector assessment by municipalities, project
working reports, study reports, HUDCO, ILFS,
YIUA,  NGOs  & USAID

INDICATORlDESCRIPTION:
1) Urban environmental management tools are:
Environmental status reports/maps/workbooks,
comparative environmental risk assessments,
environmental management action plans, city
corporate plans, and city infrastructnre
priorities studies. 2) “Authorities” include state
and city level water supply and sewerage
boards. 3) These urban environmental
management tools have been developed with
active collaboration of the concerned local
government/authorities.

COMMENTS: Data reported is up to Sept.
‘98.

YEAR PLANNED ACTUAL

1995

1996 2 2

.999 8

!OOO 10

2003 16

-I
22
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INDIA CLIMATE CHANGE: OUTREACH AND AWARENESS ACTIVITY l 2

1.0 introduction

This document presents the third Progress report for the USAID/India-funded Climate Change
Outreach and Awareness Activity. The report covers a 4 and a half -months period, from 01 June
1999 to October 15,  1999. The report gives a description of activities executed in the second phase of
the Project covering four and a half months and a general description of planned activities for the next
immediate months.

1.1 Background

The Climate Change Outreach and Awareness (CCOA) Activity which seek to increase the level of
awareness, understanding and institutional capacity within key Indian institutions and sectors has
entered its second phase with industry more aware and interested. The second phase is concurrently
focussed on the project development for the climate change mitigation as well as analysis of some of
the key policy issue mainly by the local CCOA partner organizations to help the government of India
with some diligent analysis. The Government of India is now not averse to looking into the possible
utilization of the climate friendly mechanisms, particularly the CDM, which reduces greenhouse
gases, and simultaneously helps in the sustainable development of the country.

1.2 Signing of Sub Contracts

The CCOA project has identified three main institutions to work with: CII, a national level industry
trade group; Development Alternatives (DA), a Delhi based non-governmental organization; and IIM-
A. one of India’s premier management education institutions. In addition the team identified two other
players: Federation of Indian Chambers of Commerce and Industry (FICCI), another trade association
representing a number of local and regional chambers of commerce and the Credit Rating and
Information Services of India Limited (CRISIL) for specific purposes. Additional support to the Tata
Energy Research Institute (TERI) was also provided in order to support two Senior Visiting Research
Fellows currently resident at TERI  and working in the area of climate change, the Hon. Katie
McGinty  and Dr. Karl Hausker.

CII will serve as the nodal organization on climate change, and is now designated the GCC
Information  Center. As stakeholder interest grows, CII could develop itself into the full-fledged
cl&ate change facilitation center as envisaged under the contract- Scope of Work.

The choice of CII as the prime institution for capacity building under the CCOA is in line with our
approach that the activity for GHG reduction is expected to be primarily industry focussed.

Hagler Bailly has initiated separate subcontracts with all of these organizations and the subcontracts
with CRISIL & FICCI were signed during the period. With this the process of the signing of the
subcontract with the partner Organisations has been completed. These institutions have also submitted
their own workplan in conjunction with the overall activities envisaged under the project. The
\vorkplan  of CRISIL is attached as Appendix A. Also attached is the revised workplan and work
schedule of DA as Appendix B.

Hagler Bailly
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INDIA CLIMATE CHANGE: OUTREACH AND AWARENESS ACTIVITY l 3

2.0 Activities

Activities under the CCOA include some of the specific events organized as well as some other
activities related to the capacity building and outreach program.

2.1 Events

4 major events and 4 related activities were organized during the period covered in the report in India.

2.1.1 Roundtable on “ Operationalizing GHG Projects and Partnerships “.

The second round table on the above topic was held at the Taj Hotel in Mumbai on the 12th of July,
99.  The 1lMA  and Cl1 jointly hosted the event. . The event was well attended with over 75
participants of which 2/3  was the industry representative who participated very actively in the debate.
It was a transition form the first Round Table where the outreach component was more prominent and
this Round Table looked into the operational aspects of the GHG mitigation projects in India, it
discussed some actual projects which can be potential CDM or GHG mitigation projects. The agenda
of the round table, executive summary, list of attendees and presentations by various speakers are
attached as Appendices C, C*, D and E.

2. I .2. Workshop with GO1 Officials

Development Alternatives organized a one-day long on August 2, meeting with the %OI Officials to
brief them on the GCCOA Project. The objective of the workshop was to make various ministries of
the Government of India aware about the CCOA , the role of various partner Organisations and the
services the CCOA can offer to these ministries. The agenda, executive summary of the events,
attendees’ Ii& and presentations by various speakers is attached as Appendices F,G, H and I.

2.1.3. Project Update Presentation at USAID

CCOA update given to USAID by Hagler Bailly on 161h August 1999 which was the half way mark of
this activity. The presentation made by Arun Kumar to USAID is attached as Appendix J, for
reference.

2.1.4 International Training Program

A two weeks international training program on “Monitoring, evaluation, verification, and certification
of greenhouse gas emissions”: Energy sector Module, at Lawrence Berkeley National Laboratory,
USA was attended by two persons from CII. Though this training was not funded by the CCOA and
was supported by the global bureau of USAID it is a useful supplement to the Climate Change
Center at CII. The course schedule is attached as Appendix K.

2.1.5 Pilot Project Development Program

The CCOA incorporated amongst its activities “Project Development Pilot Program”(PDPP) to solicit
the industry interest and take advantage of the existing funds world wide for getting some of the GHG
mitigation projects funded in India. The PDPP is expected to achieve two objectives, firstly, get some

Hagler Bailly
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INDIA CLIMATE CHANGE: OUTREACH AND AWARENESS ACTIVITY l 4

of the GHG  mitigation projects off the ground and secondly, get some of the conceptual issues related
to CDM fine tuned. The PDPP Concept note is given in the Appendix L.

2. I .6 Climate Friendly Project Development Workshop in Chennai

In pursuance of the PDPP a two-day workshop in Chennai was organised by the CII, it was focussed
on the project development and it discussed in more details some of the projects for the GHG
mitigation in India. The agenda of the workshop, executive summary of the proceedings, participants
list. presentations by various speakers are attached as the Appendices M,N, 0 and P . The workshop
has helped CCOA build a portfolio of climate friendly projects which can be further pursued with
some of the funding exiting Organisations, some of whom have shown interest in projects under the
CCOA portfolio.

2.1.7 Roundtable on “ Sustainable Development Indicators and UNFCCC issues & options”

Development Alternatives which is one of the key partner Organisation of CCOA is the focal point
for the decentralized sector and is expected to take up the role of the climate change information and
facilitation center for the decentralized energy sector. Besides they are also the focal point for the
research on the sustainable development indicators given their stature as the leading NGO working in
the area of the rural development and the upliftment of the underprivileged section of the society. DA
organised the round table on the above topic which was first of its kind in India and was challenging
since not much work has been done on this topic in India, the presentations made by speakers both
from India and USA were quite informative. The agenda, executive summary and list of participants
and Presentation by various speakers are attached as the Appendices Q, R , S and T.

2.1.8 Post- Roundtable meeting

A small post Round Table meeting was held on the same day and at the venue of the round table to
review the strategy for the project development program. The CCOA partners from CII, IIMA, HB,
USAID and the Senior Fellows attended it. The meeting decided that CCOA should pursue for
funding of the projects which has been presented to the Climate Change Center with various funding
agencies. However it was also felt that the Climate Change Center should also try and get a few big
power projects to be pursed for the funding under the CDM mechanism as and when the mechanism
becomes operational. This will also help fine tune some of the basic concepts related to CDM like the
baseline issues, the certification issue, M&V issue and the Carbon pricing issues etc. It was felt that
perhaps a sectoral  baseline study could be a useful addition to the CCOA work provided the resources
were available.

2. I .9 Post Roundtable discussion on “Sustainable Development Indicators as applied To Climate
Change Partnership Projects”

The Round table the prior day had focussed on the broader issue of sustainable development for the
GHG mitigation projects but the post- round table workshop was more focussed on the details of
defining the SDI’s and the process which should be adopted to achieve that. It was a small core group
interactive session with participation by the CCOA partners including the USAID and foreign experts
who had come for the RT. The agenda, summary of the proceedings and the list of the attendees is
attached in the Appendices U, V and W .

2. I. 10 Presentation at USAID-Capturing  the Benefits : A long term strategy for USAID’s Climate
Change Program in India

The presentation by John and Shvetank Shah is attached as Appendix X.

Hagler Bailly
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2.2 Draft TATNA

TATNA Report is attached as Appendix Y.

2.3 CCOA Handbook

It was felt that the project developers in India were still struggling with various concepts regarding the
climate mitigation projects and there were many gaps both with regards to the conceptual
understanding as well as the information regarding the projects and the available fund s are
concerned. The handbook prepared under the CCOA by Hagler Bailly has tried to bridge the gap in
the information regarding the Climate Mitigation Project and the funding of these projects from
various national and international sources. The first draft has been well received, the handbook is
designed to be a living document and will be put on the web. It will be updated from time to time as
the comments are received. The handbook is enclosed as Appendix Z.

2.4 Research : Concept paper on SD1 for CDM Project

The concept paper on the Sustainable Development Indicators (SDI) for the CDM project is the third
in the series of the background paper to be brought under the CCOA. The first two papers on the
investment potential under the CDM and the Baseline and the Additionality under the CDM had been
brought earlier. DA and HB have prepared this paper. The paper has been widely circulated to the
industry, NGO, Academia and the Government for their comments on the paper. The paper is attached
as Appendix AA.

2.5 Outreach through newspapers & newsletters

GCCOA activities/ paper was covered in the newspapers, magazines and newsletters. The list of
articles/ interviews/ newsletters published during the report is attached as Appendix AB.

3.0 Planned Activities

3.1 Workshop with Dr Craig Miller, SAIC

The Emissions Trading workshop has been planned with the CII at three different parts in the country
in Chennai, Mumbai and Delhi. In Delhi there are two meetings one at the environment summit of CII
under the session on the market based instruments for pollution control and another a longer session
which will be separately done. The people being invited for the workshop are the industry, financial
institutions and the decision-makers in the government.

3.2 Workshop DA

DA is planning a two-day workshop at Pondicherry on the December 2”d and 3rd 1999. The workshop
is titled CDM project development workshop for the decentralized energy sector. It is targeted at
projects in the small power sector using local fuel resources.

3.3 Meeting at IIM (A)

IIMA is planning to host two meetings from December 91h  to 1 l’h, 1999. The first meting for the first two
days will be titled “Development and Financing of Climate Change Partnership Projects”. This will
include the invites from all the stakeholder groups in the climate mitigation project development including

Hagler Bailly
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the industry, academia, the funding Organisation and the decision makers. The second meeting which is
on the last day is more focussed on the policy aspect of the climate mitigation in India it is titled
“Creating Enabling Environment for Climate Change Mitigation in India”. This is planned a small group
interaction with more policy makers participation in the meeting.

3.4 Study Tour to Brazil and Argentina

A number of developing countries are studying the impact of climate change and are developing
actions to mitigate it in a serious manner. Nations such as Argentina, Brazil and Kazakstan have
announced their desire to take the lead in mitigation options and have actually started studying
implementation of flexible mechanisms and have also invited proposals for such projects. Other
countries such as the Philippines are also active and are hosting large USAID supported projects to
address climate change mitigation options. The Indian delegation would find it very useful to visit
such countries and see where there is commonality in the sources and sinks as well build personal
relationships and exchanges to further their programs. The 5-day developing country tour will be
programmed for late 1999 or early 2000.

3.5 Launch of Climate Change Website / II Newsletter by CII

CII as a part of the Climate Change Information Center is to have website  on the climate change as a
part of their web-site and will be called www.ciionline.com/climatechange  .It will be more focussed
on providing project-based information to the audience. The second newsletter of CII on global
climate change will be published duing November 99.

3.6 Launch of Climate Change Website by FICCI

FICCI will be responsible for designing, hosting and maintaining a comprehensive climate change
focussed web-site and will use the existing hardware and software support provided under USAID’s
Clean Technology Initiative Project. While FICCI will not be responsible for the site’s content, it will
provide timely uploads of research and informational materials, papers, tools, and events that will be
part of the CCOA project. IIMA has already started the process of supplying the information to FICCI
on climate change including the inventory information on GHG emissions, in India, in the HTML
format. The website  with climate change addition is expected to be functional by November, 1999 it
will be called www.ciimatechageindia.corn/org

3.7 Finalization Background Papers

The first draft of the last back ground paper on the CDM process will be presented at the meeting in
Ahmedabad and will be finalized after receiving comments.

Hagler Bailly
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Artlclea~nd~Sm~ll  Papers-All CCOA

Roundtables S Bush& Dlafogues

RT-1 - New Delhi (‘311)

RT with ambassador Hambley

BD Launch i New Delhi (Cl1  AGM)

BD-1 (Washington, DC.)

SD-1 (Washington, DC)
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Innovating financing of CDM Project

CDM Projects: investment potential (CRISIL)

Operationalizing CDM projacts(CII)
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USAID  Project No.386-0534

SECOND AMENDATORY AGREEMENT TO THE PROJECT GRANT  AGREEMENT FOR

GREENHOUSE GAS POLLUTION PREVENTION PROJECT

BETWEEN

The President of India

(hereinafter referred to as the “Grantee”)

and

The United States of America, acting through the

United States Agency for International Development (“USAID”)

Dated:  September 8, 1999

Article  I: Purpose  of Amendment

The purpose of this Second Amendatory Agreement to the Project Grant Agreement for the

Greenhouse Gas Pollution Prevention Project entered into on the 10th of April, 1995 (“Original

Agreement”) is to: (i) increase the planned life-of-project funding fkom Nineteen Million United

States (“U.S.“) Dollars ($19,000,000) to Thirty-Nine Million U.S. Dollars ($39,000,000) and

L’  * >  ; . . . . . .. .: ,. .i _ .; _ . . I ( , _, ‘L.  : ; ‘, -,.;,
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increase the pkked life-of-project Host Country Contribution from the Rupee equivalent of Eighty-

Seven Million, Eight Hundred Sixty-Five Thousand U.S. Dollars ($87865,000) to the Rupee

equivalent of Ninety-Four Million, Two Hundred Thirty Thousand U.S. Dollars ($94,230,000); (ii)

extend the Project Assistance Completion Date (PACD) fi-om  March 3 1,2002 to March 3 1,2005;

(iii) grant an additional Two Million U.S. Dollars ($2,000,000) to the Grantee; (iv) increase the Host

Country Contribution by the Rupee equivalent of Three Hundred Thirty-Five Thousand U.S. Dollars

($335,000); (v) replace Section B.5 on Reports, Accounting Records, Audits, Inspection with the

new provisions in the Project Grant Standard Provisions Annex of the Original Project Agreement;

(vi) incorporate a supplement to the Amplified Project Description appearing in Annex 1 of the

Original Project Agreement by adding Attachment A to this Second Amendatory Agreement; and

(vii) realign the “Illustrative Summary of Project Costs” and reflect increased LOP funding.

Article II: The Project

Section 2.2(a) of the Original Agreement is hereby deleted in its entirety and the following

substituted in its stead.

“Section 2.2. Incremental Nature of the Project

(a) USAID  intends to contribute a total of not to exceed Thirty-Nine Million U.S. Dollars

($39,000,000) for this Project. USAID’s  contribution to the Project will be provided in increments

the first two, and now this third having been made available in accordance with Section 3.1 of this

,.
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Agreement. Subsequent increments will be subject to the availability of funds to USAID  for this

purpose, and to the mutual agreement of the parties at the time of each subsequent increment to

proceed.”

Article  III: Financing

Section 3.1 of the original agreement is hereby deleted in its entirety and the following

substituted in its stead.

“Section 3.1. The Grant. To assist the Grantee to meet the costs of carrying out the Project,

USAID, pursuant to the Foreign Assistance Act of 196 1, as amended, agrees to grant to the Grantee

under the terms of this Agreement not to exceed Twenty Million Nine Hundred Twenty-Two

Thousand U.S. Dollars ($20,922,000) (“Grant”). [The Grant is composed of Nine Million Five

Hundred Thousand  U.S. Dollars ($9,500,000) under the terms of the Original  Agreement; Nine

Million Four Hundred  Twenty-Two  Thousand  U.S. Dollars ($9,422,000) under  the terms of the

First Amendatory Agreement; and Two Million U.S. Dollars ($2,000,000)  under the terms of

this Second Amendatory  Agreement] The Grant may be used to finance foreign exchange costs as

defined in Section 6.1. and local currency costs as defined in Se&on 6.2, of goods and services

required for the Project.”

B. Section 3.2 (b) of the Original Agreement is hereby deleted in its entirety and the

following substituted in its stead:

‘. ‘.,
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“(b) It is the understanding of the parties that over the life of the project, the Grantee will

provide or cause to be provided li-om enterprises receiving assistance through the project, the

equivalent of Ninety-Four Million, Two Hundred and Thirty Thousand US. Dollars ($94,230,000)

in cash and/or in kind as Host Country Contribution. Of this amount, the Grantee agrees to provide

or cause to be provided not less than the equivalent of Eighty-Seven Million Eight Hundred and

Sixty-Five Thousand U.S. Dollars ($87,865,000) in cash and/or in kind in connection with the Grant

up to and including the Second Amendatory  Agreement.”

Article IV: Project Grant Standard Provisions

A. Replace Section B.5 on Reports, Accounting Records, Audits, Inspection with the

following new provisions in the Project Grant Standard Provisions Annex of the Original Project

Agreement:

Reports and Information, Agreement Books and Records, Audits, and Inspections.

(a) Reports and Information. The Grantee shall furnish USAID accounting records and such

other information and reports relating to the Agreement as USAID may reasonably request.

(b) Agreement Books and Records. The Grantee shall maintain accounting books, records,

documents and other evidence relating to the Agreement, adequate to show, without limitation, all

costs incurred under the Agreement, the receipt and use of goods and services acquired under the

Agreement, agreed-upon cost sharing requirements, the nature and extent of solicitations of

prospective suppliers of goods and services acquired, the basis of award of contracts and orders, and

the overall progress of the Agreement toward completion (“Agreement books and records”). The

’
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Grantee shall maintain Agreement books and records in accordance with generally accepted

accounting principles prevailing in the United States, or at the Grantee’s option, with approval by

USAID, other accounting principles, such as those (1) prescribed by the International Accounting

Standards Committee (an affiliate of the International Federation of Accountants) or (2) prevailing in

the country of the Grantee. Agreement books and records shall be maintained for at least three years

after the date of last disbursement by USAID or for such longer period, if any, required to resolve

any litigation, claims or audit findings.

(c) Grantee Audit. If $25,000 or more is expended directly by the Grantee in its fiscal year

under the Agreement, the Grantee shall have financial audits made of the expenditures in accordance

with the following terms, except as the Parties may otherwise agree in writing:

(1) With USAID  approval, the Grantee shall use its Supreme Audit Institution or

select an independent auditor in accordance with the “Guidelines for Financial Audits Contracted by

Foreign Recipients” issued by the USAID Inspector General (“Guidelines”), and the audits shall be

performed in accordance with the “Guidelines”; and

(2) The audit shall determine whether the receipt and expenditure of the funds

provided under the Agreement are presented in accordance with generally accepted accounting

principles agreed to in section (b) above and whether the Grantee has complied with the terms of the

Agreement. Each audit shall be completed no later than nine months after the close of the Grantee’s

year under audit.

(d) Subrecipient Audits. The Grantee, except as the Parties may otherwise agree in writing,

shall submit to USAID,  in form and substance satisfactory to USAID,  a plan for the audit of the

expenditures of “covered” subrecipients, as defined below, that receive funds under this Agreement

pursuant to a direct contract or agreement with the Grantee.

(1) A “covered” subrecipient is one who expends $25,000 or more in its fiscal year in

: .‘..  ..,  . . ; -.
.,‘. ..:
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“USAlD awards” (i.e., as recipients of USAID  cost reimbursable contracts, grants or cooperative

agreements and as sub-recipients under USAID  project and other grant agreements with foreign

governments).

(2) The plan shall describe the methodology to be used by the Grantee to satisfy its

audit responsibilities for covered subrecipients. The Grantee may satisfy such audit responsibilities

by relying on independent audits of the subrecipients; expanding the scope of the independent

financial audit of the Grantee to encompass testing of subrecipients’ accounts; or a combination of

these procedures.

(3) The plan shall ident@ the funds made available to covered subrecipients that will

be covered by audits conducted in accordance with other audit provisions that would satisfy the

Grantee’s audit responsibilities. (A nonprofit organization organized in the United States is required

to arrange for its own audits. A for-profit contractor organized in the United States that has a direct

contract with USAID is audited by the cognizant U.S. Government Agency. A private voluntary

organization organized outside the United States with a direct grant from USAID is required to

arrange for its own audits. A host-country contractor should be audited by the Grantee’s auditing

agency.)

(4) The Grantee shall ensure that covered subrecipients under direct contracts or

agreements with the Grantee take appropriate and timely corrective actions; consider whether

subrecipients’ audits necessitate adjustment of its own records; and require each such subrecipient to

permit independent auditors to have access to records and financial statements as necessary.

(e) Audit Reports. The Grantee shall furnish or cause to be furnished to USAID  an audit

report for each audit arranged for by the Grantee in accordance with this Section within 30 days after

completion of the audit and no later than nine months after the end of the period under audit.

(f) Other Covered Subrecipients. For “covered” subrecipients who receive funds under the

I’
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Agreement pursuant to direct contracts or agreements with USAID,  USAlD  will include appropriate

audit requirements in such contracts or agreements and will, on behalf of the Grantee, conduct the

follow-up activities with regard to the audit reports furnished pursuant to such requirements.

(g) Cost of Audits. Subject to USAID approval in writing, costs of audits performed in

accordance with the terms of this Section may be charged to the Agreement.

(h) Audit by USAlD.  USAID may, at its discretion, perform the audits required under this

Agreement on behalf of the Grantee by utilizing funds under the Agreement or other resources

available to USAID for this purpose.

:1) Opportunity to Audit or Inspect, The Grantee shall afford authorized representatives

of USAID  the opportunity at all reasonable times to audit or inspect activities financed under the

Agreement, the utilization of goods and services financed by USAID,  and books, records and other

documents relating to the Agreement.

B. The original Illustrative Summary of the Project Costs as shown in Attachment A to

Annex 1 of the original project grant agreement, as previously amended, is hereby deleted in its

entirety and is replaced by the Illustrative Summary of the Project Costs as shown in Attachment B

to this Second Amendatory Agreement.

Article V. Other Terms and Conditions

All other terms and conditions of the Original Agreement shall remain in full force and

effect.

..
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IN WITNESS WHEREOF, the Grantee and the United States of America, each acting

through its duly authorized representative, have caused this Second Amendatory Agreement to be

signed in their names and delivered as of the day and year first above written.

THE PRESIDENT OF INDIA UNITED STATES OF AMERICA
_-- _ .L _.....  ‘-““\

By:
Name: R.S. Sharma
Title: Joint Secretary

Department of Economic Affairs
Ministry of Finance
Government of India

,‘Title>..Director
;’ /* United States Agency for-...*--. International Development

Mission to India

INDUSTRIAL DEVELOPMENT BANK
OF INDIA

By:-

Industrial Development Bank of India

. .k:,‘.,  ,, -.,.:...;..  :.,. ..-  ‘. .; ; ,.’ ,-



Attachment  ‘A’

Supplement  to the Amplified Project Description
Greenhouse  Gas Pollution  Prevention (GEP) Project

The Project Agreement Amendment of the Greenhouse Gas Pollution Prevention Project (GEP)
will expand the current efficient coal conversion activities and add two new elements: fostering
climate change initiatives for sustainable development, and linking urban development and climate
change activities.

The project will be extended by three years and the new Project Assistance Completion Date will
be March 31,2005. This extension builds on progress achieved in the last four years.

2. Project Description

The current activities ongoing under GEP will be continued as planned. The new set of activities
under the Climate Change Supplement (CCS) will increase awareness, available information, and
practical examples of actions that can fulfill the sustainable development objectives and
simultaneously benefit the global climate. These can be grouped into the following broad
components:

a. Eflcient  Power Generation. This component is in fact the expansion of the current
Efficient Coal Conversion (ECC)  component. This will promote development of advanced
power generation technologies, power plant efficiency improvement through continued
emphasis on optimizing operations at existing power plants, commercialization of large
utilization of coal-combustion by-product and rehabilitation and modernization of older and
less efficient power plants. Focussed technical assistance and training will build local
capacity to sustain improved efficiency of power generation and emissions control from
existing power plants. Technical assistance will also be provided to facilitate development
of more advanced and lower greenhouse gas emitting power generation technologies for the
new planned power generation capacity expansion.

. b. Fostering Climate Change Initiatives for Sustainable Development. This component will
build local capacity and help create a forum for greater dialogue and cooperation between
the U.S. and Indian government, private, and non-government stakeholders to objectively
assess and implement actions that will help reduce the rate of growth of greenhouse gas
emissions and simultaneously promote sustainable economic development. Sustainable
efforts with public and private sector entities, NGOs,  and academic institutions, and
concerned government agencies of both countries will be targeted to:

Promote technical cooperation;
Strengthen efforts to attract and channel private financing into clean
technology

__:,L__  ,, ‘. ,. ,, ,,,..  .s:. ., : _, ,. . . _ :.
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Create public-private partnerships;
Develop human and institutional capacity;
Collaborate more closely with other international donor institutions and their
relevant programs in India to leverage a larger pool of resources; and
Develop projects for leveraging multilateral project funds

C. Linking Urban Development and Climate Change. This will be achieved by conversion of
a targeted number of two stroke vehicles to a cleaner technology on a commercially
sustainable way and by local capacity building for methane capture and use from solid
wastes to reduce greenhouse gas emissions. USAID will work with one or two local
municipal authorities, auto manufacturers, and traflic  management agencies to design a fuel
switching activity (to alternate fuels, or electricity) aimed at selected number of two stroke
vehicles. These “clean” vehicles will be combined with a more efficient traffic-flow
management program along selected urban corridors in the target urban area. The aim of the
activity is to reduce the rate of growth of transportation fuel demand and the resultant rate
of carbon dioxide emissions. In solid waste management, USAID will build on its past
efforts (through other projects such as FIRE) in Ahmedabad, Co&in, Tiruppur, to build
local capacity to assess the methane mitigation and use potential at various stages of solid
waste collection, transportation, and final disposal. Training and tools for assessing the
various technologies for energy recovery from solid waste will be provided to local
iIlStitUtiOIlS.

3. outputs

a Effkient Power Generation

Institutional capability of Center for Power Efficiency and Environmental
Protection (CenPEEP) developed to implement a sustainable efficiency and
emissions control program at NTPC through creation of regional energy
efficiency service providers.
Local capacity developed to implement a sustainable power plant efficiency
improvement program for State Electricity Boards resulting in efficiency
improvement in at least three SEBs
Implementation of a model performance based life extension plan in a selected
power plant with the development of a generic handbook for implementing
similar plans at other plants.
Commercial utilization of coal combustion by-products as a replacement of
energy intensive construction material enhanced
Facilitate technology transfers and enhance private investment for advanced and
lower greenhouse gas emitting power generation technologies

,, . . . ..-> ‘., ,, . ., ..‘.. .-L~ . . . . : ,. ). : ., . . . .



b.

C.

Fostering Climate Change Initiatives for Sustainable Development

Local capacity developed to objectively assess the linkages between economic
development and market-based tools for reducing the rate of GHG emissions.
A good pipeline of projects developed for various funds that will benefit the global
climate mitigation and simultaneously accelerate economic development goals.
Increased awareness and dialogues in the country on vulnerability to global climate
change and opportunities for collaboration on mutually beneficial areas.
Greater policy level exchange visits between U.S. and India.
Increased linkages between NGO, industry, and scientific community on
opportunities for climate change mitigation efforts that meet development goals.

Linking Urban Development and Climate Change
Targeted number of two-stroke engine vehicles converted to a cleaner technology
on a commercially sustainable way
A pilot project designed for a selected site for efficient trafhc flow management
coupled with the converted two-stroke engine vehicles as feeders into public
transport system
Local capacity developed to evaluate various methane utilization options for solid
waste and develop a site-specific case study for implementation.

4. Roles and Responsibilities.

The institutional mechanisms and configuration for project implementation, monitoring and
evaluation as provided in the original Project Grant Agreement remains unchanged. However, an
expanded set of local institutions such as Inf&tructure  Leasing and Financial Services, State
Electricity Boards, municipal authorities, NGOs, academic institutions, private and public sector
agencies, and others that have expressed interest in participating in the project, will be included.

&. I :, , ,,‘, ,1, ,’ . :-. ; .r.. . . . . .



ATTACHMENT B

GREENHOUSE GAS POLLUTION PREVENTION PROJECT (386-0534)
ILLUSTRATIVE SUMMARY OF PROJECT COSTS*

(IN THOUSANDS OF U.S. DOLLARS)

,.No.  Project Element

investments

Obligation this Second Amendment Cumulative Obligation Planned Life of Prolect Obligation
USAID HCF Project USAID HCC” Project USAID HCC Total

FX LC Total Total FX LC Total Total FX LC Total

a. Asc 0 0 0 0 0 0 7,341 - 7,341 59,246 - 66,567 0 7,341 7,341 59,246 - 66,567
b. ECC 0 0 0 0 0 0 2,500 2,500 16.514 - 21,014 0 2.500 2,500 10.514 - 21,014

I. Technical ASSiStanCO

a. Start-up activities 0 0 0 0 0 140 34 174 0 174 140 34 174 0 174
b. Lon9 term technical advisers 0 0 0 0 0 1,301 0 1,301 0 1,301 1,301 0 1,301 0 1,301
c. short Ierm consultanIs  (US 0 0 0 0 0 4,695 793 - 5,466 0 5.466 4.695 793 5.466 0 5,466

and Indian)
d. Offii SUpp0c-l 0 0 0 0 0 65 275 340 0 340 65 275 340 0 340
e. CCS TA 1,200 330 1,700 265 1,965 1,200 500 1,700 265 1,965 11,660 3.606 15,466 5,100 20,566

It. Training

a. Local  Training 0 0 0 0 0 0 61 61 30 111 0 61 81 30 111
b. US Training 0 0 0 0 0 622 o- 622 65 067 622 0 622 65 667
c. CCS Training 200 100 3cm 50 350 209 100 300 50 350 1,266 744 2,012 700 2,712

Project Implementation 0 0 0 0 0 lC0 225 -IV. 325 0 325 IW 425 525 0 525

Y. Evaluation 0 0 0 0 0 120 30 150 0 150 420 30 450 0 450

UL A u d i t 0 0. 0 0 0 0 loo - 100 0 100 0 xii 300 0 300

us. AdminiStrative  and Other 0 0 0 0 0 0 300 300 9,675 9,975 0 3w 300 10,575 10,675

VIII. ConUngencyllnflaUon 0 0 0 0 0 0 0 0 0 0 9 2 6 9 5 2 1,076 0 1,678

TOTAL 1.400 600 2,000 335 2,335 8,643 12,279 20,922 67,865 100,787 21,417 17,583 39,000 S4,230 133.230

* Either  party may unilaterally, with mittan  notice to tka other,  adjust line  items in this wet to a maximum of 10% per line
item, provided, however, that tha total obligated amount as show in tha budget is not exceeded; the total contribution by the
Grantee is not reduced; and the amount budgeted for  avaluationlaudit  is not reduced.

*The exchange  rata for determining tha amount of host country contribution (HCC) over the life of the prc+ad  is $1 .JO=Rs.31.25
- HCC to ba pmvidad  by subprojact  participants and davelopment  finance institutions to be identified at a later data between  the parties.
- HCC to be provided by subprojed participants and development finance institutions to be identified  at a later data between the parties; this contriition is completely separate from the

estimated contribution to ba made by NTPC for the ECC-TA rubcomponent;  the total estimated HCC from NTPC is $9.675 million.
- Budget line items show tha inter-line item realignment vida  PIL nos. 14, 17and 19.
ABC - Alternative Sagasse Coganaration
ECC - Efficiant  Coal Conversion
CCS - Climate Change Supplement
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USAID Project No.386-0534

FIRST AMENDATORY AGREEMENT TO THE PROJECT GRANT AGREEMENT FOR

GREENHOUSE GAS POLLUTION PREVENTION PROJECT

BETWEEN

The President of India

(hereinafter referred to as the "Granteet')

and

The United States of America, acting through the

United States Agency for International Development ("USAID")

Dated: May 22, 19%

Article I: Purpose of Amendment

The purpose of this First Amendatory Agreement to the

Project Grant Agreement for the Greenhouse Gas Pollution

Prevention Project entered into on the 10th of April, 1995

("Original Agreement") is to: (i) grant additional Nine Million

Four Hundred Twenty-Two Thousand United States (llU.S.l') Dollars

($9,422,000) to the Grantee; and (ii) increase the host country

contribution to the project by the rupee equivalent of Forty-Four

Million Eight Hundred Ten Thousand U.S. Dollars ($44,810,000).

:_,‘.., ‘,-,
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Article II: Financing

Section 3.1 of the original agreement is hereby deleted in

its entirety and the following substituted in its stead.

"Section 3.1. The Grant. To assist the Grantee to meet the costs

of carrying out the Project, USAID, pursuant to the Foreign

Assistance Act of 1961, as amended, agrees to grant to the

Grantee under the terms of this Agreement not to exceed Eighteen

Million Nine Hundred Twenty-Two U.S. Dollars ($18,922,000)

(I'Grant") . [The Grant is composed of Nine Million Five Hundred

Thousand U.S. Dollars ($9,500,000) under the terms of the

Original Agreement, and Nine Million Four Hundred Twenty-Two

Thousand U.S. Dollars ($9,422,000) under the terms of this First

Amendatory Agreement.] The Grant may be used to finance foreign

exchange costs as defined in Section 6.1. and local currency

costs as defined in Section 6.2, of goods and services required

for the Project."

B. Section 3.2 (b) of the Original Agreement is hereby

deleted in its entirety and the following substituted in its

stead:

'I(b) It is the understanding of the parties that over the

life of the project, the Grantee will provide or cause to be

provided from enterprises receiving assistance through the

project, the equivalent of Eighty-Seven Million Five Hundred

,- > :_ ./.
r .
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Thirty Thousand U.S. Dollars ($87,530,000) in cash and/or in kind

as Host Country Contribution. Out of this amount, the National

Thermal Power Corporation Ltd. 's contribution shall be the local

currency equivalent of Nine Million Six Hundred Seventy-Five

Thousand U.S. Dollars ($9,675,000) and the balance in local

currency equivalent of Seventy-Seven Million Eight Hundred Fifty-

Five Thousand U.S. Dollars ($77,855,000) will be provided by sub-

project participants and the participating Development Finance

Institutions (excluding NTPC) to be identified at a later date

between the parties. The Grantee agrees to provide or cause to

be provided not less than the equivalent of Eighty-Seven Million

Five Hundred Thirty Thousand U.S. Dollars ($87,530,000) with

reference to the Host Country Contribution in connection with

this Grant up to and including the First Amendatory Agreement.

C. The Illustrative Summary of Project Costs as shown in

Attachment A to Annex I of the Original Project Grant Agreement

is hereby deleted in its entirety and is replaced by the

Illustrative Summary of Project Costs as shown in Attachment A to

this First Amendatory Agreement.

Article III. Other Terms and Conditions

All other terms and conditions of the Original Agreement

shall remain in full force and effect.

2, . / ..‘,. ., : , >  -,: ‘. i _ .: \ I ..,... : :,,. ,. ; . .
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IN WITNESS WHEREOF, the Grantee and USAID, each acting

through its duly authorized representative, have caused this

First Amendatory Agreement to be signed in their names and

delivered as of the day and year first above written.

THE PRESIDENT OF INDIA

By:
-dP-?/

Name: G. Haldea
Title: Joint Secretary

Department of Economic
Affairs,
Ministry of Finance,
Government of India

UNITED STATES OF AMERICA

for International
Development Mission to
India

Industrial Development Bank
of India

By:
V.J&A&drews
GenerarManager
Technology Development
Industrial Development Bank of India
IDBI Tower
Cuffe Parade, Bombay 400 005

i.. ,. . . ‘ . : ..I. _. . . . .
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ATTACHMENT A . ’ ’

1 .

GREENHOUSE GAS POLLUTION PREVENTION PROJECT (386-0534)
ILLUSTRATIVE SUMMARY OF PROJECT COSTS*

(IN THOUSANDS OF U.S. DOLLARS)

S.No. Project Ekment

I. Illvo8tIM~
aASC
b. ECC

Obligation this First Amendment
USAID HCC Project

FX LC Total Total

0 3.ooo 3,003 22.218 25,218
0 2.500 2.500 18,514 21,014

Cumulative Obligation Planned Life of Project Obligation
USAID HCC” Project USAID HCC TOtpI

FX LC TOtd Total FX LC TOtA

ii moo 59,246 - 67,246 0 59-246 - 67,246
2.500 16,514

-
21,014 0 18,514

-
21,014

II. Tachnksl  Asslstana

a Start-up actlviM 0 0 0 0 0
140 34 174 0 174 140 34 I74 0 174

b. LOWJ  term tachnical  adkisem 179 54 179 x 179 1,301 0 1,301 8 1.301 1,301 I.301
c. shcittemlccmultants(w l.M5 1,528 1,526 2,520 793 3,313 3.313 2,520

7:
3,313

: 1,301
3,313

and Indian)
d.CfliwSuppoct

65 0 65 0 65 65 275 340 0 340 65 275 340 0 340

III. Tralnlng

a. Local Training 0 0 0 0
0 81

2
30 111 0 81 81 30 I l l

b. US Training 379 0 47 426 522 0 65 587 522 0 522 65 587

Projut Im~nt8tlOn 0 120 120 0 120 0 225 225 0 225 0 225 225 0 225V.

il. Evallutlon 100 25 125 0 125 145 55 200 0 200 145 56 2 m 0 200

Audit 0 100 100 0 IM) 0 150 150 0 150 0 150 150 0 150ill.

Jll. Adminktmtlw  and  Cther 0 125 125 4,031 4,156 0 300 300 9,675 9,975 0 300 300 9,675 9,975

1111. c0ntingencyhtkUon 424 877 1,301 0 1.341 444 I,372 1,816 0 1.816 470 1,424 1,894 0 I,-

TOTAL 2*72 7w SK22 44.810 54,232 5.137 13,795 18,922 87.539 19&452 5.163 13,837 10.900 a7s30 196,539

. E- party  may unilateraliy,  with  written notice  to the  other, adjust line items in this budget to a maximum of 10% per line
item,  providad, howaver.  that the total  obliiad  amount as show in the budget  is not axcaaded;  the total contribution by the
G,-&.$$  is I-& ~&Ic&  and the amcunt  hldgekd  for eVakJatiir\laUdti  is IId reduced.

e The mnge rate for &efmining  the amount of host country  contribution  (HCC) war the Iii of the project  is Sl.lXPRs.31.25
- ljcc  to be provided by s&pfc+t  participants and development finame  instiiutions to be identKed  at a later  date batween  the pattieS.
- m to ba w by wbpcoiect  participants and d-pm& fmanca  instiiutions  to ba identii  at a later date between the parties: thii cmtributii  is completely sepamte  from the

a&mated  cc&Mtii  to ba made by NTPC  for the ECC-TA  subcomponent; the total estimated KC from  NTPC  is $9.675 million.
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